Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting: CT170426 Call Order: 004 Proposal: T2666 District:02

Counties: ST JOHNS

Road Name: SR 207 (CROSSROADS TRAILHEAD)

Limits: IN THE INFIELD AREA BETWEEN OLD SR 207 AND SR 207

Project(s): 43543915201(*) Federal Aid No: 4211040P

Total Roadway Length: 0.450 Miles Contract Days: 190

Total Bridge Length: 0.000 Miles Letting Date: 04/26/17

Total Proposal Length: 0.450 Miles Contract Execution Days: 10
Special Start Date: N/A
Aquis/Flexible Start Time: 30 Days (Acqg. time)

Proposal Budget Estimate: $974,138.00

Please read the full advertisement

Description:

The improvements under this contract for the SR 207 Crossroads Trailhead consist of base work, curb, highway signing,
sidewalks, pedestrian bridge, restroom building, septic system, well, and other incidental construction in the infield area between
Old SR 207 and SR 207 in St. Johns County approximately 2.7 miles south of 1-95.

Call Order: 004 Proposal: T2666

ALT ltem Description Unit Quantity
Section 0001 Structures
0000-100- 1 STRUCTURES DESIGN GROUP- GENERIC PAY ITEM 1 (#57 Stone and 7 14.000
Filter Fabric Wrap - CY)
0400- 0-11 CONCRETE CLASS NS, GRAVITY WALL CY 13.400
0400- 2- 5 CONCRETE CLASS Il, BRIDGE SUBSTRUCTURE CcY 8.800
0415- 1- 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE LB 948.000
0460- 7- PREFABRICATED STEEL PEDESTRIAN BRIDGE SF 328.000
0515- 2-351 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM, CUSTOM PANEL LF 33.000

PROJECT 435439-1-52-01
Section 0002 Roadway

0101- 1- MOBILIZATION (43543915201) LS 1.000
0102- 1- MAINTENANCE OF TRAFFIC (43543915201) LS 1.000
0102- 60- WORK ZONE SIGN ED 5,700.000
0102- 74- 1 CHANNELIZING DEVICE- TYPES |, Il, DI, VP, DRUM, OR LCD ED 140.000
0102- 76- ARROW BOARD / ADVANCE WARNING ARROW PANEL ED 7.000
0102- 99- PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED 408.000
0104- 10- 3 SEDIMENT BARRIER LF 1,576.000
0104- 12- STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC LF 1,046.000
0107- 1- LITTER REMOVAL AC 46.620
0107- 2- MOWING AC 43.190
0110- 1- 1 CLEARING & GRUBBING (43543915201) LS 1.000
0120- 1- REGULAR EXCAVATION CcY 3,597.000
0120- 4- SUBSOIL EXCAVATION CY 3,508.000
0120- 6- EMBANKMENT CY 7,018.000
0145- 2- GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL SY 254.000
0160- 4- TYPE B STABILIZATION SY 670.000
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ALT

Iltem
0162- 1-11
0285-704-
0334- 1-12
0519- 78-
0520- 2- 4
0520- 3-
0522- 2-
0527- 2-
0570- 1- 1
0570- 1- 2
0630- 2-11
0751- 36- 12
0751- 37-
0999- 25-

Section 0003 Signing

0700- 1-11
0710- 90-

Call Order: 004 Proposal: T2666
Description

PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"
OPTIONAL BASE, BASE GROUP 04
SUPERPAVE ASPHALTIC CONC, TRAFFIC B
BOLLARDS
CONCRETE CURB, TYPE D
VALLEY GUTTER- CONCRETE
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
DETECTABLE WARNINGS
PERFORMANCE TURF
PERFORMANCE TURF, SOD
CONDUIT, FURNISH & INSTALL, OPEN TRENCH
BICYCLE RACK, FURNISH & INSTALL, 2-6 BICYCLES
TRASH RECEPTACLE
INITIAL CONTINGENCY AMOUNT, DO NOT BID (43543915201)

SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
PAINTED PAVEMENT MARKINGS, FINAL SURFACE (43543915201)

Section 0004 Architectural

0630- 2-11
0630- 2-14
0635- 2-12
0635- 3-12
0639- 1-112

0639- 2- 1
0639- 3-11
0641- 2-12
0750- 1-19

CONDUIT, FURNISH & INSTALL, OPEN TRENCH
CONDUIT, FURNISH & INSTALL, ABOVEGROUND
PULL & SPLICE BOX, F&l, 24" X 36" COVER SIZE
JUNCTION BOX, FURNISH & INSTALL, MOUNTED

ELECTRICAL POWER SERVICE, F&l, OVERHEAD METER
PURCHASED BY CONTRACTOR FROM POWER COMPANY

ELECTRICAL SERVICE WIRE, FURNISH & INSTALL

ELECTRICAL SERVICE DISCONNECT, F&l, POLE MOUNT
PRESTRESSED CONCRETE POLE, F&l, TYPE P-ll SERVICE POLE
ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING (43543915201)
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Unit
SY
53%
TN
EA
LF
LF
SY
SF
SY
53%
LF
EA
EA
LS

AS
LS

LF
LF
EA
EA
AS

LF
EA
EA
LS

Quantity
248.000
433.000

35.100
6.000
237.000
416.000
809.000
16.000
7,303.000
2,204.000
721.000
1.000
1.000
1.000

5.000
1.000

490.000
90.000
1.000
1.000
1.000

1,240.000
1.000
5.000
1.000
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